

GRAND COUNTY  
Request for Proposals  
For  
Professional Engineering Services  
Qualification Based  
LIONS PARK TRANSIT HUB PLANNING AND DESIGN

Addendum #1

The following questions have been submitted about this RFP:

1. Are there other consultants that the County has work with on this project?  
There are no other consultants under contract for this project.

2. Did Horrocks design the bridge crossing the river near the project?  
Horrocks designed the pedestrian bridge that this project will connect with.

3. Due to federal involvement, has there or will there be an environmental compliance component (i.e. EA or EIS) for this project? If one has been completed is it available?  
The environmental work is complete and FTA has issued a Categorical Exclusion for this project. The environmental work for this project was completed by a joint effort between FTA the County and BLM.

4. Will the design fees be negotiated after a selection is made? Is there a budget allocated for the design or construction?  
The fee will be negotiated after selection. The total grant amount for this project is \$774,000.

5. Although we have done work for the City of Moab, we have not done work directly for Grand County. How heavy will the work experience with the County and Federal Transit Authority play into the selection process?  
It will be a factor and we will not be releasing scoring criteria prior to selection. We would note that it is our understanding that the funding for this project is from a new program with FTA and we would expect that very few firms have any experience with this program. It would not be a surprise to find that none of the respondents to the RFP have experience with this particular FTA program. The fact that you have successfully completed projects within Grand County may affect the selection if included in your proposal.

6. What is the project schedule?  
The RFP requests a statement of your ability to deliver the project in a timely manner, at least this was the intent, we would suggest that a statement as to your ability to deliver a final bid package by a date certain may be an important factor in evaluation of your submittal. We expect to evaluate all proposals submitted and make a selection within a week of your proposal submittal. We expect an additional week for contract negotiation one more week for Council contract approval so please consider a start date of submittal date plus three weeks.

7. Is there existing data such as survey for the project?

There is data obtained by UDOT for the US191 Highway Bridge project but this data set does not cover the complete project area. The County does not currently have a copy of this data set but we believe that it can be obtained. The data associated with the pedestrian bridge will be provided after award but again it does not cover the complete project area. A complete survey of the project area will be a deliverable under the contract. The best data we can convey of the complete project area is the concept plan provided with the RFP.

8. Will Form 1 (Public Records Law) count towards the 10 page limit?

No

9. Are there any geotech reports available, or is that something we'll need to include in our estimate?

Geotechnical reports were completed for the US191 Highway Bridge and the pedestrian bridge project. This data will be provided after award but once again it does not cover the complete project area.

10. Is there any standard or direction as to what type of structures you are interested in, or is that up to our team?

There is no standard or direction as to the type of structure. We will consider cost. We will consider aesthetics.

11. Also, how many meetings do you anticipate having during the design process, a 30% / 70% / 90% process to construction documents?

No more than three. SR-128 is a state route therefore UDOT consultation will be required.

A site visit has been scheduled on January 6, 2009 at 11:00. We will meet at the pedestrian bridge. This is a non mandatory meeting and attendance at this meeting will not affect proposal evaluations. Mr. Wright will be out of the office from the 19<sup>th</sup> through the 1<sup>st</sup> therefore any additional questions will be answered via an addendum if necessary on the 7<sup>th</sup>.